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ADDENDUM #1 
KINGSBURY CREEK AND MISSION CREEK SEDIMENT REMOVAL AND BANK 

STABILIZATION 
City of Duluth 

Bid No. 13-30DS 
Bid Opening: 10:00 A.M. OCTOBER 4th, 2013 

 
NOTICE TO ALL BIDDERS: 
 
The addendum is issued to modify, explain or correct the original drawings, specification 
and/or previous addendums and is hereby made a part of the Contract Documents.  
Please attach this Addendum to the specifications in your possession and note receipt of 
this Addendum on page 2 of the Request for Bid.  
 
NOTE THE BID DATE HAS CHANGED TO FRIDAY OCTOBER 4TH, 2013 AT 10:00 A.M. 
IN THE SAME SPECIFIED LOCATION. 
 
The above entitled contract documents are hereby revised as follows:  
 
CONSTRUCTION PLAN SHEETS 
The following construction plan sheets have been modified and are included as part of 
Addendum #1. 
 
SHEET 2 – GENERAL NOTES 

UPDATED STATEMENT OF ESTIMATED QUANTITIES 
 

SHEET 4 – EROSION AND SEDIMENT CONTROL DETAILS 2 
 MODIFIED Temporary and permanent seeding requirements 
  
SHEET 16 – DEBRIS REMOVAL AND BANK STABILIZATION 1 
 ADDED Access locations and post-flood aerial photo 
 
SHEET 17 – DEBRIS REMOVAL AND BANK STABILIZATION 2 

ADDED Access locations and post-flood aerial photo 
 

SHEET 18 – DEBRIS REMOVAL AND BANK STABILIZATION 3 
ADDED Access locations and post-flood aerial photo 
 

SHEET 19 – DEBRIS REMOVAL AND BANK STABILIZATION 4 
ADDED Access locations and post-flood aerial photo 
 

SHEET 20 – DEBRIS REMOVAL AND BANK STABILIZATION 5 
ADDED Access locations and post-flood aerial photo 

 
SHEET 21 – DEBRIS REMOVAL AND BANK STABILIZATION 6 

ADDED Access locations and post-flood aerial photo 
 
SHEET 22 – DEBRIS REMOVAL AND BANK STABILIZATION 7 

ADDED Access locations and post-flood aerial photo 
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SHEET 23 – DEBRIS REMOVAL AND BANK STABILIZATION 8 

ADDED Access locations and post-flood aerial photo 
 
SHEET 24 – DEBRIS REMOVAL AND BANK STABILIZATION 9 

ADDED Access locations and post-flood aerial photo 
 
SHEET 25 – DEBRIS REMOVAL AND BANK STABILIZATION 10 

ADDED Access locations and post-flood aerial photo 
 
SHEET 26 – DEBRIS REMOVAL AND BANK STABILIZATION 11 
 REMOVE plan sheet and associated work 
 
SHEET 27 – DEBRIS REMOVAL AND BANK STABILIZATION 12 
 REMOVE plan sheet and associated work 
 
SHEET 28 – DEBRIS REMOVAL AND BANK STABILIZATION 13 
 REMOVE plan sheet and associated work 
 
 
 
PROJECT SPECIFICATIONS 
 
COVER SHEET 
 

REPLACE Opening Date: October 2nd, 2013 with October 4th, 2013. 
 

REPLACE Time: 2:00 pm with 10:00 am. 
 
INVITATION TO BID 
 

Paragraph 1 
 
REPLACE Opening Date: October 2nd, 2013 with October 4th, 2013. 

 
REPLACE Time: 2:00 pm with 10:00 am. 

 
REQUEST FOR BID FORM 
 
 REPLACE Important Note to Bidders No. 3 on page 4 with the following: 
 

3.  It is the City’s intent to award bids based upon the lower price of the following 
two methods: 
a. The low price of Exhibit A and Exhibit B summed together, or 
b. Split award of the bids to the lowest Exhibit A bidder and the lowest Exhibit B 
bidder.  
Note that each contractor must submit completed prices for both exhibits with the 
bid. 
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EXHIBIT A – KINGSBURY CREEK 
 
 REPLACE Exhibit A – Kingsbury Creek with the attached Exhibit A. 
 
EXHIBIT B – MISSION CREEK 
 
 REPLACE Exhibit B – Mission Creek with the attached Exhibit B. 
 
DIVISION SP-2.2 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME 
 
 UPDATE   Substantial completion is defined as all contract work with the 

exception of the Permanent Seeding defined under SP-23, live stakes, wattling, 
and restoration of bituminous trails. 

 
DIVISION SP-9 REMOVE I-BEAMS 
 
 DELETE   The work described under SP-9 and corresponding plan sheets is 

removed from the contract in its entirety. 
 
DIVISION SP-10 REMOVE SOLID WASTE 
 

DELETE   A large slab of reinforced concrete located at Station 77+00 on 
Mission Creek shall be removed. 
 
DELETE Measurement and Payment for removal of steel I-beams is covered 
under a separate pay item. 
 

DIVISION SP-15 BANK STABILIZATION B 
 

REPLACE MNDOT Seed Mix 305 with MNDOT Seed Mix 150. 
 
REMOVE MNDOT Standard Specification 2575 applies for native seeding. 
 

DIVISION SP-16 BANK STABILIZATION C 
 

REPLACE All live stakes must be harvested from on-site and within the City of 
Duluth boundary. MNDOT Standard Specification 2577 applies for live stakes.  
Material removed can be used as fill for BANK STABILIZATION B practices. The 
Contractor shall take care to minimize damage to trees and root systems. 
 
with 
 
Live stakes can be harvested from on-site or off-site.  Live stakes brought on-site 
from other locations require approval from the Engineer in the field. MNDOT 
Standard Specification 2577 applies for live stakes.  Material removed can be 
used as fill for BANK STABILIZATION B practices. The Contractor shall take care 
to minimize damage to trees and root systems. 
 
ADD MNDOT Seed Mix 150, Fertilizer Type 3; analysis 22-5-10; and erosion 
control blanket category 3 are required as shown in the details.  Natural netting 
and natural stitching is required for all erosion control blanket category 3. 
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DIVISION SP-23 (2575) TURF ESTABLISHMENT 
 

ADD  Kingsbury Creek – PERMANENT SEEDING (SEED MIXTURE 260 WITH 
HYDRAULIC SOIL STABILIZER TYPE 6) shall be applied with Hydraulic Soil 
Stabilizer Type 6 in the spring of 2014 over all areas that have received temporary 
seeding.  This work shall be completed prior to Final Acceptance. 
 
ADD Kingsbury Creek - Measurement and Payment for PERMANENT SEEDING 
(SEED MIXTURE 260 WITH HYDRAULIC SOIL STABILIZER TYPE 6) shall be by 
the ACRE (AC), which includes all hydraulic soil stabilizer, seed, labor, equipment, 
and materials necessary to complete the work. 
 
ADD  Mission Creek – PERMANENT SEEDING (SEED MIXTURE 305 WITH 
HYDRAULIC SOIL STABILIZER TYPE 6) shall be applied with Hydraulic Soil 
Stabilizer Type 6 in the spring of 2014 over all areas that have received temporary 
seeding. This work shall be completed prior to Final Acceptance. 
 
ADD Mission Creek - Measurement and Payment for PERMANENT SEEDING 
(SEED MIXTURE 305 WITH HYDRAULIC SOIL STABILIZER TYPE 6) shall be by 
the ACRE (AC), which includes all hydraulic soil stabilizer, seed, labor, equipment, 
and materials necessary to complete the work. 

 
DIVISION SP-25 SITE ACCESS 
 

REPLACE Kingsbury Creek access locations are shown on the plans.  Additional 
access locations must be requested by the Contractor and approved by the 
Engineer in the field. 

 
Mission Creek access is limited.  Access locations shown on the plans are not all 
inclusive.  Access to work areas will require crossing the stream in multiple 
locations and the use of local unimproved trails.  The Contractor shall submit an 
access plan, including proposed equipment to be used to the Engineer for 
approval prior to activity in areas where access is required.  The access plan shall 
identify locations of stream entry and crossing as well as methods to minimize 
disturbance of the stream at crossing locations.  

 
No additional compensation will be made for the development of the access plan.  
No additional compensation will be made for establishing access and restoring 
areas disturbed as a result of site access. 
 

 with 
 
 Kingsbury Creek 
 Kingsbury Creek access locations are shown on the plans.  Additional access 

locations must be requested by the Contractor and approved by the Engineer in 
the field and Lake Superior Zoo Staff.   

 
 An access plan must be submitted to the Engineer for approval prior to any work 

on the project. No additional compensation will be made for the development of 
the access plan.   
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 Measurement and Payment for Site Access shall be by the LUMP SUM for 
Kingsbury Creek.  Restoration of turf, bituminous trails, and other disturbed areas 
and compliance with the SWPPP shall be incidental to SP-25 for areas not 
designated for restoration on the plans.  Sawcutting of bituminous trails for clean 
connections between existing and restored trail sections is required and is 
considered incidental to SP-25.  Trail restoration shall consist of 2.5 inches of 
Wear Course and 12 inches of Class V, and in accordance with City Standard 
Specifications.  Sawcutting is estimated to be a maximum of 200 Linear Feet and 
Bituminous Trail is estimated to be a maximum of 1,000 Square Yards. 

 
 Mission Creek 

Access to work areas will require crossing the stream in multiple locations and the 
use of local unimproved trails.  Contractor shall minimize movement of equipment 
in the stream channel.  The Contractor shall submit an access plan, including 
proposed equipment to be used, clearing and grubbing areas, and locations 
where machinery will be driven in the stream to the Engineer for approval prior to 
activity in areas where access is required.  The access plan shall identify locations 
of stream entry and crossing, clearing and grubbing, areas where equipment will 
be driven in the stream, and methods to minimize disturbance of the stream at 
crossing locations.  

   
 Right-of-Ways are shown on the plan.  Work areas upstream of Station 29+00 are 

all owned by the City of Duluth, including unimproved trail areas. 
  
 An access plan must be submitted to the Engineer for approval prior to any work 

on the project. No additional compensation will be made for the development of 
the access plan.   

 
 Measurement and Payment for Site Access shall be by the LUMP SUM for 

Mission Creek.  Restoration of turf, trails, and other disturbed areas and 
compliance with the SWPPP shall be incidental to SP-25 for areas not designated 
for restoration on the plans. 

 
DIVISION SP-26 SITE SAFETY 
 

REPLACE  At Kingsbury Creek, the Contractor shall block off all work areas from 
pedestrians prior to activity and in accordance with MNDOT standard 
specifications. Safety measures are incidental to the contract. 
 
with 

  

 The contractor is to minimize disturbance to the Lake Superior Zoo operations.  
When entering or exiting the construction area, the contractor is to use the access 
route included in these specifications.  The Zoo will establish signage and trail 
closings to keep the patrons of the Zoo delegated to safe viewing areas.  The 
Contractor shall abide by the identified trail crossing and closure areas for 
construction, and conduct all work within these areas.  To close or relocate a 
closure area the Contractor shall coordinate construction sequencing with Zoo 
Officials.    
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END OF ADDENDUM 


